## Annexure-III

## **Special Terms & Conditions**

#### Tender No. OTPC/PLT/C&M/OTR/2020-21/462

#### DT: 17.01.2021

The Contract shall be considered as having come into force from the date of Work Order/Letter of Award, unless otherwise provided in such WO/ Letter of Award.

### **Contract Period:**

The contract shall be awarded for a period of 30(Thirty) days from date of placement of Work Order/LOA.

A. Final Measurement of work shall be done jointly by (i) 2 Representatives from OTPC (ii) Contractor Representatives & (iii) Third Party Inspection Agency (if required as per OTPC management) finalised on mutual agreement.

# B. For earth work excavation by mechanical method in this project only Poclain Machine is allowed.

C. Any drawings to be issued to contractor by OTPC shall be listed in Tender and contract

- D. Any material shall be used after acceptance of TCs by OTPC.
- E. Any extra work shall be taken-up after amendment of contract.
- F. Unit price and total price shall be fixed and firm contract duration.

G.Company in dispute with OTPC is not eligible to bid in this tender process.

H. Progressive joint measurement record shall be maintained.

I. The contractor should give a work method statement with planning schedule on advance basis before starting of the work.

J. All the machineries (heavy & small), vehicles & tools should be with valid test/fitness certificate.

K. The arrangement for lifting of earth & its transportation is to be done by after prior approval from OTPC. The dumping point of river sand/earth location will be inside OTPC premises.

L. All types of work permit are subjected to clearance from the Plant operation dept. viewing the plant's safety & security any changes may will be happen during the time of issue of the work permit

M. No work will be conducted without direct supervision of the contractor's engineer/supervisor.

N. For removal of Slushy\_earth below water level mud pump/sand pump is allowed. But The suitable arrangement & its safety precautions must be checked & approved by OTPC before starting of work.